
INTERSECTION IMPROVEMENTS AT US 70 & SR 2522 AND US 70 & SR 2314

S. T. WOOTEN CORPORATION

WILSON,  NC

BARNHILL CONTRACTING
COMPANY

ROCKY MOUNT,  NC  

JUL 01, 2016 08:18 AM JOHNSTON 2:00 PM 1 /  4 001

50138.3.FS3 JUN 28 2016 DD00179

TIP NO 1.226 MIW-5601B

FED AID NO HSIP-0070(183)

GRADING, DRAINAGE AND PAVING

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 60000.00 77915.00  MOBILIZATION
0

0002 0000400000-N 801 Lump Sum 15625.00 16230.00  CONSTRUCTION SURVEYING
0

0003 0001000000-E 200 Lump Sum 5000.00 11725.00  CLEARING & GRUBBING
0

0004 0008000000-E 200  1 ACR 1500.00 1500.00 5000.00 5000.00  SUPP CLEARING & GRUBBING
0

0005 0022000000-E 225  1,500 CY  13.85 20775.00 10.00 15000.00  UNCLASSIFIED EXCAVATION
0

0006 0036000000-E 225  400 CY  13.00 5200.00 21.15 8460.00  UNDERCUT EXCAVATION
0

0007 0106000000-E 230  100 CY  27.55 2755.00 24.50 2450.00  BORROW EXCAVATION
0

0008 0156000000-E 250  1,370 SY  7.58 10384.60 10.55 14453.50  REMOVAL OF EXT ASPHALT PVMT
0

0009 0196000000-E 270  5,400 SY  0.01 54.00 2.40 12960.00  GEOTEXTILE SOIL STABILIZATION
0

0010 0318000000-E 300  180 TON 38.00 6840.00 38.90 7002.00  FND CONDIT MATL MINOR STRS
0

0011 0320000000-E 300  550 SY  5.15 2832.50 2.60 1430.00  FND CONDIT GEOTEXTILE
0

0012 0335200000-E 305  344 LF  37.25 12814.00 50.55 17389.20  15" DRAINAGE PIPE
0

0013 0335300000-E 305  48 LF  55.05 2642.40 89.70 4305.60  18" DRAINAGE PIPE
0

0014 0343000000-E 310  32 LF  38.50 1232.00 82.65 2644.80  15" SIDE DRAIN PIPE
0

0015 0448000000-E 310  420 LF  42.85 17997.00 62.95 26439.00  ***" RCP CULV CLASS IV
12"

0016 0448200000-E 310  804 LF  47.25 37989.00 83.00 66732.00  15" RCP CULV CLASS IV
0

0017 0995000000-E 340  123 LF  23.00 2829.00 13.00 1599.00  PIPE REMOVAL
0

0018 1011000000-N 500 Lump Sum 37000.00 77425.00  FINE GRADING
0

0019 1099500000-E 505  200 CY  23.20 4640.00 40.85 8170.00  SHALLOW UNDERCUT
0

0020 1099700000-E 505  400 TON 29.30 11720.00 23.50 9400.00  CLASS IV SUBGRD STABILIZATION
0

0021 1220000000-E 545  100 TON 36.90 3690.00 49.90 4990.00  INCIDENTAL STONE BASE
0

0022 1297000000-E 607  46,200 SY  1.26 58212.00 2.65 122430.00  MILL ASP PVMT *****" DTH
2"

0023 1330000000-E 607  300 SY  17.65 5295.00 22.95 6885.00  INCIDENTAL MILLING
0

0024 1491000000-E 610  1,190 TON 56.80 67592.00 50.00 59500.00  ASP CONC BASE CRS B25.0C
0
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0025 1503000000-E 610  660 TON 53.90 35574.00 65.00 42900.00  ASP CONC INTR CRS I19.0C
0

0026 1523000000-E 610  4,420 TON 46.60 205972.00 46.00 203320.00  ASP CONC SURF CRS S9.5C
0

0027 1575000000-E 620  350 TON 349.35 122272.50 400.00 140000.00  ASP FOR PLANT MIX
0

0028 1577000000-E 620  140 TON 465.75 65205.00 550.00 77000.00  POLYM MOD ASP BNDR FOR PLT MIX
0

0029 1663000000-E 650  2,200 TON 62.25 136950.00 52.75 116050.00  OG ASP FRICT FC-2 MOD
0

0030 1693000000-E 654  140 TON 144.50 20230.00 175.00 24500.00  ASPH PLT MIX PVMT REPAIR
0

0031 2253000000-E 840  1 CY  1036.00 1036.00 1730.00 1730.00  PIPE COLLARS
0

0032 2264000000-E 840  1 CY  990.00 990.00 1780.00 1780.00  PIPE PLUGS
0

0033 2286000000-N 840  18 EA  1825.00 32850.00 1885.00 33930.00  MASNRY DRAINAGE STRUCT
0

0034 2308000000-E 840  1 LF  300.00 300.00 271.40 271.40  MASNRY DRAINAGE STRUCT
0

0035 2364000000-N 840  12 EA  582.00 6984.00 607.90 7294.80  FRAME W/2GRTS 840.16 STD
0

0036 2365000000-N 840  6 EA  484.85 2909.10 787.00 4722.00  FRAME W/2GRTS 840.22 STD
0

0037 2451000000-N 852  12 EA  1460.00 17520.00 482.70 5792.40  CONC TRANS SECT FOR DROP INLET
0

0038 2612000000-E 848  30 SY  66.00 1980.00 48.05 1441.50  6" CONCRETE DRIVEWAY
0

0039 2655000000-E 852  1,140 SY  38.20 43548.00 45.25 51585.00  5" MONO CONC ISLDS (KEY IN)
0

0040 3656000000-E 876  375 SY  6.00 2250.00 2.80 1050.00  GEOTEXTILE FOR DRAINGE
0

0041 4072000000-E 903  246 LF  5.65 1389.90 6.15 1512.90  SUPPORT, 3-LB STL U-CHAN
0

0042 4102000000-N 904  20 EA  82.00 1640.00 89.00 1780.00  SIGN ERECTION, TYPE E
0

0043 4108000000-N 904  4 EA  98.00 392.00 106.40 425.60  SIGN ERECTION, TYPE F
0

0044 4155000000-N 907  26 EA  20.00 520.00 21.70 564.20  DISPOSE SIGN SYST U-CHAN
0

0045 4400000000-E 1110  152 SF  9.45 1436.40 10.25 1558.00  WORK ZONE SIGNS (STAT)
0

0046 4405000000-E 1110  240 SF  25.40 6096.00 9.60 2304.00  WORK ZONE SIGNS (PORT)
0

0047 4410000000-E 1110  72 SF  9.55 687.60 10.35 745.20  WORK ZONE SIGNS (BARR)
0

0048 4415000000-N 1115  2 EA  1380.00 2760.00 2165.60 4331.20  FLASHING ARROW BOARD
0
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0049 4420000000-N 1120  2 EA  4900.00 9800.00 6675.85 13351.70  PORTABLE CHANGE MSG SIGN
0

0050 4430000000-N 1130  180 EA  41.65 7497.00 42.35 7623.00  DRUMS
0

0051 4445000000-E 1145  128 LF  17.95 2297.60 19.50 2496.00  BARRICADES (TYPE III)
0

0052 4450000000-N 1150  300 HR  20.85 6255.00 26.55 7965.00  FLAGGER
0

0053 4480000000-N 1165  2 EA  12800.00 25600.00 14980.00 29960.00  TMA
0

0054 4685000000-E 1205  560 LF  1.30 728.00 1.40 784.00  THERMO PVT MKG LINES 4"90
0

0055 4686000000-E 1205  160 LF  1.50 240.00 1.60 256.00  THERMO PVT MKG LINES 4"120
0

0056 4688000000-E 1205  23,800 LF  1.30 30940.00 1.40 33320.00  THERMO PVT MKG LINES,6"90 MILS
0

0057 4690000000-E 1205  6,400 LF  1.50 9600.00 1.60 10240.00  THERMO PVT MKG LINES 6"120 MILS
0

0058 4700000000-E 1205  1,920 LF  4.00 7680.00 4.35 8352.00  12"WIDE THERMO 90 MILS
0

0059 4725000000-E 1205  20 EA  100.00 2000.00 108.55 2171.00  THERMO PVT SYMBOL 90MILS
0

0060 4810000000-E 1205  720 LF  0.40 288.00 0.44 316.80  PAINT PVMT MARKINGS 4"
0

0061 4815000000-E 1205  30,200 LF  0.40 12080.00 0.44 13288.00  PAINT PVMT MARKINGS 6"
0

0062 4825000000-E 1205  1,920 LF  0.75 1440.00 0.80 1536.00  PAINT PVMT MARKINGS 12"
0

0063 4845000000-N 1205  20 EA  25.00 500.00 27.15 543.00  PAINT PVT MKG SYMBOL
0

0064 4900000000-N 1251  2 EA  25.00 50.00 27.15 54.30  PERM RAISED PVMT MARKERS
0

0065 4905000000-N 1253  275 EA  29.00 7975.00 31.50 8662.50  SNOWPLB PVMT MRKER
0

0066 6000000000-E 1605  100 LF  11.15 1115.00 3.80 380.00  TEMPORARY SILT FENCE
0

0067 6006000000-E 1610  200 TON 50.65 10130.00 49.90 9980.00  EROS CONTRL STONE CL A
0

0068 6009000000-E 1610  75 TON 51.25 3843.75 52.00 3900.00  EROS CONTRL STONE CL B
0

0069 6012000000-E 1610  200 TON 45.15 9030.00 40.20 8040.00  SEDIMENT CONTROL STONE
0

0070 6015000000-E 1615  3 ACR 800.00 2400.00 976.95 2930.85  TEMPORARY MULCHING
0

0071 6018000000-E 1620  200 LB  6.00 1200.00 4.35 870.00  SEED FOR TEMP SEEDING
0

0072 6021000000-E 1620  1 TON 1400.00 1400.00 868.40 868.40  FERT FOR TEMP SEEDING
0
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0073 6024000000-E 1622  200 LF  9.15 1830.00 14.85 2970.00  TEMPORARY SLOPE DRAINS
0

0074 6029000000-E SP   200 LF  5.25 1050.00 3.25 650.00  SAFETY FENCE
0

0075 6030000000-E 1630  180 CY  21.00 3780.00 13.05 2349.00  SILT EXCAVATION
0

0076 6036000000-E 1631  1,400 SY  3.15 4410.00 4.10 5740.00  MATTING FOR EROS CONTROL
0

0077 6037000000-E SP   100 SY  11.00 1100.00 6.80 680.00  COIR FIBER MAT
0

0078 6042000000-E 1632  525 LF  5.00 2625.00 4.60 2415.00  1/4" HARDWARE CLOTH
0

0079 6071010000-E SP   190 LF  3.50 665.00 13.00 2470.00  WATTLE
0

0080 6084000000-E 1660 3.4 ACR 1700.00 5780.00 2388.10 8119.54  SEEDING AND MULCHING
0

0081 6090000000-E 1661  50 LB  10.00 500.00 13.00 650.00  SEED FOR REPAIR SEEDING
0

0082 6093000000-E 1661 0.25 TON 1400.00 350.00 868.40 217.10  FERT FOR REPAIR SEEDING
0

0083 6096000000-E 1662  50 LB  5.00 250.00 10.85 542.50  SEED FOR SUPP SEEDING
0

0084 6108000000-E 1665  2 TON 1000.00 2000.00 868.40 1736.80  FERTILIZER TOPDRESSING
0

0085 6114500000-N 1667  10 MHR 80.00 800.00 65.15 651.50  SPECIALIZED HAND MOWING
0

0086 6117000000-N SP   13 EA  150.00 1950.00 542.75 7055.75  RESPONSE FOR EROS CONTROL
0

0087 6123000000-E 1670 0.1 ACR 10000.00 1000.00 8683.95 868.40  REFORESTATION
0

0088 6132000000-N SP   1 EA  1950.00 1950.00 2471.50 2471.50  GENERIC EROSION CONTROL ITEM (EA)
CONCRETE WASHOUT STRUCTURE

 

    TOTAL 1290240.35 TOTAL 1514598.94  CONTRACT TOTAL

 

    SUB-TOTAL 1290240.35 SUB-TOTAL 1514598.94  ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  1290240.35   S. T. WOOTEN CORPORATION

     2  1514598.94   BARNHILL CONTRACTING COMPANY



US 117 / NC 55 INTERCHANGE

BULLINGTON CONSTRUCTION INC

OAKBORO,  NC

REYNOLDS FENCE & GUARDRAIL
INC

TLC WORKS INC

INDIAN TRAIL,  NC  

JUL 01, 2016 08:18 AM WAYNE 2:00 PM 1 /  1 002

50138.3.73 JUN 28 2016 DD00180

TIP NO 0.230 MIW-5601BT

FED AID NO HSIP-0117(35)

GUARDRAIL IMPROVEMENTS

ROADWAY ITEMS

0001 0000100000-N 800 Lump Sum 7500.00 4000.00  1.00MOBILIZATION

0002 3030000000-E 862  1,865 LF  15.50 28907.50 15.75 29373.75 16.00  29840.00STL BM GUARDRAIL

0003 3120000000-E 862  860 LF  188.50 162110.00 225.00 193500.00 250.00  215000.0020"TUBULAR 3C GUARDRAIL

0004 3135000000-N 862  8 EA  300.00 2400.00 250.00 2000.00 500.00  4000.00W-TR SBGR TRANS SECTIONS

0005 3150000000-N 862  12 EA  75.00 900.00 75.00 900.00 75.00  900.00ADDIT GUARDRAIL POSTS

0006 3270000000-N SP   2 EA  2100.00 4200.00 2100.00 4200.00 2250.00  4500.00GR ANCHOR TYPE 350

0007 3345000000-E 864  300 LF  8.00 2400.00 8.00 2400.00 10.00  3000.00REMOVE & RESET GUARDRAIL

0008 4399000000-N 1105 Lump Sum 9500.00 5000.00  5000.00TEMP TRAFFIC CONTROL (1105)

0009 4413000000-E SP   50 SF  12.00 600.00 40.00 2000.00 15.00  750.00WORK ZONE ADV/GEN WARN SIGN

 

    TOTAL 218517.50 TOTAL 243373.75 TOTAL  262991.00CONTRACT TOTAL

 

    SUB-TOTAL 218517.50 SUB-TOTAL 243373.75 SUB-TOTAL  262991.00ROADWAY ITEMS

BIDDERS IN ORDER                                                                                                                                    CONTRACT TOTAL

     1  218517.50   BULLINGTON CONSTRUCTION INC

     2  243373.75   REYNOLDS FENCE & GUARDRAIL INC

     3  262991.00   TLC WORKS INC


